
Exhibit B-1: Schedule of Work (Milestones)

Milestone 
Number

Description of Milestone Item or 
Phase of the Work

Describe the Event that initiates 
the Milestone

Item is to be Completed by or 
within
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The Trade Contractor shall commence the Work as of the date of the "Letter of Award" or the occurrence of a specified 
Milestone.  The Subcontractor shall complete the Work in accordance with the Schedule appearing below.  This milestone 
schedule is based upon the best information at hand at the time that it was prepared and may be changed to a schedule of 
specific dates as provided in Exhibit B-2 as the work progresses. Number of days noted below are to mean the number of 
consecutive working days.
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